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ekonomike té ndérmarrjes né fund t€

| realizimit t€ projektit.

2. Ndérmarrja duhet t& demonstrojé se ajo
mund ti kryejé detyrimet dhe borxhet
rregullisht, pa véné né rrezik funksionimin
normal t& ndérmarrjes.

ndértimit / renovimit /

3. Né rast té

- zgjerimit, aplikuesit duhet ta dorézojné

edhe projektin teknik t& planit t& ndértimit /
renovimit / zgjerimit.

' 4. Qarkullimi Financiar né tri vitet e fundit

(2015. 2016,2017) duhet te jete me i madh
ose barazi me dyher&sh vlerén e shumés sé
kérkuar nga Ministria.

| 5. Né rast se shuma e garantit q& kérkohet

nga Ministria &sht¢ 1,000,000.00 Euro,
atéheré aplikuesi duhet t& ofrojé déshmi se
qarkullimi financiar n& tri (3) vitet e fundit
gshté t& paktén tre milion

(3.000,000.00€).

curo

6. Ky proporcion i qarkullimit bankar
financiar vlen pér t€ gjitha shumat e
kérkuara pér té cilat aplikuesit aplikojné.

the business plan, at the end of the project
implementation period.

2. The enterprise must demonstrate that it
perform its liabilities and debts
regularly, without compromising the
normal operation of the enterprise.

can

3. In case of construction / renovation /
extension, the applicant must also submit
the technical project of the construction /

| renovation / extension plan.

4. The financial turnover in the last three
years (2015, 2016, 2017) should be higher
or equal to the double of the amount
requested by the Ministry.

5. In case the amount of the grant
requested by the Ministry is 1,000,000.00
€. then the applicant should provide
evidence that the financial turnover in the
last three (3) years is at least three million

euro (3,000,000.00€).

6. This ratio of bank financial turnover
shall apply for all the requested amounts
for which the applicants shall apply.

_ preduzeca na kraju realizovanja projekta.

m 2. Preduzeée mora pokazati da moze
redovno da ispuni svoje obaveze i dugove,
bez ugrozavanja normalnog funkcionisanja

preduzeca.

3. U sluéaju izgradnje / renoviranja /
proSirenja. podnosioci aplikacija moraju
dostaviti i tehni¢ki projekat plana
izgradnje/ renoviranja/ proSirenja.

4. Finansijski promet u poslednje tri godine
(2015, 2016, 2017) treba da bude vedi ili
jednak sa dvostrukim iznosom zahtevanim
od ministarstva.

5. Ukoliko iznos garancije koja se zahteva
od ministarstva je 1,000,000.00 evra, onda
podnosilac aplikacije mora dostaviti dokaze
da je finansijski promet u poslednje tri (3)
godine bio najmanje tri miliona evra
(3,000,000.00 evra).

6. Ovaj odnos finansijskog bankarskog
prometa vazi za sve zahtevane iznose za
koje apliciraju podnosioci aplikacija.
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2.2.ndryshimi i pronésisé né njé pjesé &
infrastrukturés e jep
ndérmarrjeje ose institucioni publik njé
pérparési t& pamerituar;

cila i njé

2.3.ndryshim pérmbajtjesor q&€ ndikon
né natyrén, objektivat ose kushtet ¢
implementimit € cilat rezultojné me
ndryshimin e objektivave fillestare.

3. Né rast t€ situatave t& jashtézakonshme

g€ mund t&€ ndikojné n& investim nga
fatkeqésité e natyrore, pérfituesi duhet t& |

informojé AZHB brenda afateve, sipas
kontratés s€ nénshkruar nga dy palét.

4. Pérfituesit jané & detyruar t& mbajné t&
gjitha t& dhénat e kontabilitetit € paktén tri
(3) vjet pas zbatimit t& projektit, si dhe t&
bashképunojné me zyrtarét e AZHB pér té
siguruar ¢do informacion t& kérkuar nga
AZHB.

5. NE@ rast t&€ mos zbatimit t& projektit sipas
kontratés nga ana e pérfituesit, AZHB &shté
e obliguar qé té kérkoj nga pérfituesi pjesén
¢ bashkéfinancimit nga programi - parané
publike.

2.2. a change of ownership of a part of
the infrastructure which gives to an
enterprise or a public institution an
undeserved advantage;

2.3. a substantial change that affects the
nature, objectives or implementation
conditions which result in changing the
initial objectives.

3. In the event of extraordinary situations
that may affect the investment from natural
disasters, the beneficiary shall inform AAD
within the time limits in accordance with
the contract signed by both parties.

4. Beneficiaries are obliged to retain all
accounting data for at least three (3) years
after the implementation of the project, as
well as to cooperate with AAD officials by
providing any information required by
AAD.

5. In the event of failure to implement the
project according to the contract by the
beneficiary, AAD is obliged to request
from the beneficiary the co-financed part of
the programme — public money.

2.2.promena vlasniStva u jednom delu
infrastrukture koja pruza
prednost  preduze¢ima
institucijama:

nezasluzenu

ili  javnim

2.3. sadrzajnu promenu koja ne uti¢e na
prirodu, ciljeve ili uslove sprovodenja
koji rezultiraju
ciljeva.

3. U sluéaju vanrednih situacija koje mogu
uticati na investicije,
okviru rokova u skladu sa potpisanim
ugovorom od obe strane.

4. Korisnici su obavezni da saCuvaju sve
radunovodstvene podatke najmanje tri (3) |

godine nakon sprovodenja projekta i da
saraduju sa sluzbenicima ARP-a kako bi
obezbedili sve informacije koje trazi ARP.

5. U slucaju nesprovodenja projekta prema
ugovoru od strane korisnika, ARP je
obavezan da od korisnika trazi deo
sufinansiranja iz programa — javni novac.

promenom pocetnih |

zbog prirodnih
nepogoda, korisnik mora obavestiti ARP u |
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ANEKS 1

Tabela 1 Kriterijumi izbora

Kategorija Potrebni dokumenti Ocena bodovima /%
Detaljan biznis plan i uskladenost Plan u obliku koji je odreden od ministarstva - ARP
sa potrebama koje je identifikovalo 50
Ministarstvo- ARP
Idejni/arhitektonski  projekat  bilo U skladu sa tehni¢kim i zakonskim zahtevima za
kojeg predlozenog objekta za idejno/arhitektonske projekte 10
investicije, ukljuuju¢i i obracun
troskova
Opis  opreme  predloZene za Pismena ponuda proizvodaca/prodavac opreme,
nabavku, ukljucujuci identifikaciju predracun ili predugovor 10
specifiéne opreme i prilagodavanje
poslovnom planu
Postojanje sopstvenih kapaciteta Postojanje sopstvenih kapaciteta (opreme, objekata i
pre podnoSenja aplikacije =za sli¢no) koji su spremni za upotrebu. 15
podrsku Ministarstva
Stvaranje novih radnih mesta i Spisak radnih mesta koji ¢e biti stvoreni i trenutno 5
ekspertize osoblja osoblje (CV)
Ukupno 100
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